STATE OF CALI FORNI A BI D SUMMARY
Bl D OPENI NG DATE 08/ 10/ 04 I'N MONTEREY COUNTY | N AND NEAR
CONTRACT NUMBER 05-491504 SALI NAS FROM 0. 6 KM SOUTH OF
LOCATI ON 05- MON- 68- R16. 8/ 21. 9 RESERVATI ON ROAD UNDERCRGOSSI NG TO
WORK STREET
PAVEMENT REHABI LI TATI ON
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 14. 0%

PROPGCSALS | SSUED 10 FUND TOTAL HA22 12,471, 000

DEPARTMENT OF TRANSPORTATI ON

Bl D245

PAGE 1

08/ 11/ 04
CONTRACT CCODE "A '’
105 CONTRACT | TEMS

RR | NVOCLVEMENT

FEDERAL Al D ACST- P068- (017) E
P- P068- (017) E

TOTAL NUMBER OF WORKI NG DAYS 270
PERCENT UNDER EST 12. 14

831 724-1011
00000089

FAX 831 768-4021

NUMBER OF BI DDERS 2 ENG NEERS EST 10, 423, 000. 00 AMOUNT UNDER 1, 264, 842. 00
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 9, 158, 158. 00 1 GRANI TE CONSTRUCTI ON  COVPANY
P O BOX 50085
WATSONVI LLE CA 95077-5085
2 10, 069, 386. 00 2 PAVEX CONSTRUCTI ON DI VI SI ON

330 BLOMQUI ST STREET
REDWOCD CI TY CA 94063

831 768-2700
00000022

FAX 831 768-2711



05- 491504
05- MON- 68- R
08/ 10/ 04

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 2

08/ 11/ 04
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

A C DI KE COVPANY
LI NCOLN CA

CHRI SP COVPANY
FREMONT CA

ELI JAH ELECTRI C
MODESTO CA

K R C SAFETY
VI SALI A CA

MBI
LI VERMORE CA

M G T TRUCKI NG
SALI NAS CA

PONDEROCSA ENG NEERI NG
REDDI NG CA

SPIRIT ROAD O LS
MORGAN HI LL CA

SUPERI OR HYDROSEED
WATSONVI LLE CA

ASPHALT CONCRETE DI KE

STRI PI NG

ELECTRI CAL

CONSTRUCTI ON AREA SI GNS

VETAL BEAM GUARD RAI L

TRUCKI NG ( PARTI AL)

STORM WATER POLLUTI ON PREVENTI ON PLAN

PETROVAT

ERCSI ON CONTROL



05- 491504
05- MON- 68- R
08/ 10/ 04

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 3
08/ 11/ 04

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 A B S L CONSTRUCTI ON
HAYWARD CA

A C DI KE COVPANY
LI NCOLN CA

B 4 CONCRETE
SALI NAS CA

CHRI SP COVPANY
FREMONT CA

ELI JAH ELECTRI C
MODESTO CA

EVEREST ENVI RONMENTAL
ONTARI O CA

K C | ENVI RONMVENTAL
SAN LU S OBI SPO CA

K R C SAFETY
VI SALI A CA

M G T TRUCKI NG
SALI NAS CA

NATI ONAL CONCRETE CUTTI NG
SACRAMENTO CA

P C N CONSTRUCTI ON
BYRON CA
CONTI NUED ON NEXT PAGE

GRI NDI NG ( PARTI AL)

ASPHALT CONCRETE DI KE

CONCRETE ( PARTI AL)

STRI PI NG

ELECTRI CAL

LEAD COWVPLI ANCE PLAN

ERCSI ON CONTROL

CONSTRUCTI ON AREA SI GNS AND SI GNS

TRUCKI NG ( PARTI AL)

SAW NG ( PARTI AL)

VETAL BEAM GUARD RAI L



05- 491504 Bl D245

05- MON- 68- R PAGE 4

08/ 10/ 04 08/ 11/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 RELI ABLE TREE EXPERTS CLEARI NG AND TREES ( PARTI AL)
OAKLAND CA
SPIRIT ROAD O LS FABRI C AND EMULSI ON ( PARTI AL)

MORGAN HI LL CA

UNI ON CI TY CONSTRUCTI ON ADJUST UTI LI TI ES
FREMONT CA



05- 491504 Bl D245

05- MON- 68- R CONTRACT PROPOSAL OF LOwW BI DDER PAGE 5
08/ 10/ 04 08/ 11/ 04
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070010 PROGRESS SCHEDULE (CRI TI CAL PATH) LS LUMP SUM 10, 000. 00* 10, 000. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 270 1, 500. 00 405, 000. 00
3 071325 TEMPORARY FENCE ( TYPE ESA) M 600 14. 00 8, 400. 00
4 074019 PREPARE STORM WATER PCLLUTI ON LS LUWVP SUM 3, 500. 00* 3, 500. 00
PREVENTI ON PLAN
5 074020 WATER PCLLUTI ON CONTROL LS LUWVP SUM 15, 000. 00* 15, 000. 00
6 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 5 1, 500. 00 7, 500. 00
7 074033 TEMPORARY CONSTRUCTI ON ENTRANCE EA 2 2,500. 00 5, 000. 00
8 (S) 120090 CONSTRUCTI ON AREA SI G\S LS LUMP SUM 75, 000. 00* 75, 000. 00
9 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUWVP SUM 145, 000. 00* 145, 000. 00
10 (S) 120120 TYPE |11 BARRI CADE EA 320 159. 00 50, 880. 00
11 (S) 120149 TEMPORARY PAVEMENT NMARKI NG ( PAI NT) M 160 24. 00 3, 840. 00
12 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 3, 320 2.40 7,968. 00
13 (S) 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 2,300 26. 00 59, 800. 00
14 (S) 120300 TEMPORARY PAVEMENT NMARKER EA 930 5.00 4, 650. 00
15 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUWVP SUM 30, 000. 00* 30, 000. 00
16 150206 ABANDON CULVERT EA 1 1, 500. 00 1, 500. 00
17 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 180 18. 00 3, 240. 00
18 (S) 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 1, 300 4.00 5, 200. 00
STRI PE
19 (S) 150705 REMOVE YELLOW THERMOPLASTI C PAVEMENT MR 160 50. 00 8, 000. 00
MARKI NG
20 (S) 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 1, 800 2.40 4,320. 00
21 (S) 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG M 91 22.00 2,002. 00
22 150771 REMOVE ASPHALT CONCRETE DI KE M 2,120 .50 1, 060. 00
23 150806 REMOVE Pl PE M 460 10. 00 4, 600. 00
24 150820 REMOVE | NLET EA 55 120. 00 6, 600. 00
25 152322 RESET ROADSI DE SI GN (WOOD POST) EA 11 125. 00 1,375.00
26 152324 RESET ROADSI DE SI GN ( METAL POST) EA 50 185. 00 9, 250. 00
27 152391 RELOCATE ROADSI DE SI GN ( METAL POST) EA 3 185. 00 555. 00
28 152392 RELOCATE ROADSI DE SI GN (WOOD POST) EA 4 150. 00 600. 00
29 152402 ADJUST WATER VALVE COVER TO GRADE EA 13 320. 00 4, 160. 00
30 033136 ADJUST | NLET TO GRADE EA 5 1, 000. 00 5, 000. 00
31 152438 ADJUST FRAME AND COVER TO GRADE EA 70 350. 00 24,500. 00
32 152440 ADJUST MANHOLE TO GRADE EA 7 350. 00 2,450. 00
33 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M 97, 800 3.00 293, 400. 00
34 153210 REMOVE CONCRETE VB 3,420 62. 00 212, 040. 00
35 160101 CLEARI NG AND GRUBBI NG LS LUWVP SUM 75, 000. 00* 75, 000. 00



05- 491504 Bl D245

05- MON- 68- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
08/ 10/ 04 08/ 11/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
36 (S) 160120 REMOVE TREE EA 38 750. 00 28, 500. 00
37 190101 ROADWAY EXCAVATI ON VB 5, 880 62. 00 364, 560. 00
38 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 2, 500. 00* 2,500. 00
39 (S) 033137 GRAVEL MULCH (75 MM THI CK) MB 21 130. 00 2, 730. 00
40 (S) 200052 PRUNE EXI STI NG PLANTS EA 110 120. 00 13, 200. 00
41 (S) 033138 ROOT PRUNE EXI STI NG PLANTS EA 110 240. 00 26, 400. 00
42 (S) 203003 STRAW ( EROSI ON CONTROL) TONN 0.5 2,702.00 1, 351. 00
43 (S) 203014 FI BER ( EROSI ON CONTROL) KG 1, 200 77 924. 00
44 (S) 203024 COVPCST ( EROSI ON CONTROL) VB 4.8 550. 00 2, 640. 00
45 (S) 203026 MOVE- | N MOVE- OUT ( EROSI ON' CONTROL) EA 2 1. 00 2.00
46 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 48 94. 00 4,512.00
47 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 180 3.30 594. 00
48 (S) 204096 MAI NTAI N EXI STI NG PLANTED AREAS LS LUMP SUM 5, 000. 00* 5, 000. 00
49 (S) 033139 ROOT BARRI ER (300 MVl DEEP) M 220 6. 00 1, 320. 00
50 (S) 033140 ROOT BARRI ER (450 MMVl DEEP) M 220 9. 00 1, 980. 00
51 260201 CLASS 2 AGGREGATE BASE VB 13, 900 22.00 305, 800. 00
52 390152 ASPHALT CONCRETE TONN 63, 800 56. 00 3,572, 800. 00
53 391031 PAVI NG ASPHALT ( Bl NDER- PAVENENT TONN 94 1. 00 94. 00
REI NFORCI NG FABRI C)
54 393001 PAVEMENT REI NFORCI NG FABRI C M2 81, 300 1.11 90, 243. 00
55 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS M2 9 250. 00 2, 250. 00
AREA)
56 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 1,780 3.00 5, 340. 00
57 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 100 2.70 270. 00
58 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 2, 500 3.00 7,500. 00
59 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 780 2.75 2,145. 00
60 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 180 150. 00 27, 000. 00
61 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 78 1, 180. 00 92, 040. 00
62 (F) 510526 M NOR CONCRETE ( BACKFI LL) VB 50 109. 00 5, 450. 00
63 566011 ROADSI DE SI GN - ONE POST EA 30 235. 00 7, 050. 00
64 568017 I NSTALL ROADSI DE SI GN PANEL ON EA 8 125. 00 1, 000. 00
EXI STI NG POST
65 033141 I NSTALL ROADSI DE SI GN PANEL ON EXI STI NG EA 7 900. 00 6, 300. 00
POST (LAM NATED WOOD - BOX POST)
66 650069 450 MM REI NFORCED CONCRETE Pl PE M 890 310. 00 275, 900. 00
67 650075 600 MV REI NFORCED CONCRETE Pl PE M 210 200. 00 42, 000. 00
68 690160 300 MM CORRUGATED STEEL Pl PE DOWKNDRAI N M 40 150. 00 6, 000. 00

(2.01 MM THI CK)



05- 491504 Bl D245

05- MON- 68- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
08/ 10/ 04 08/ 11/ 04

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

69 692001 ENTRANCE TAPER EA 7 80. 00 560. 00
70 692301 ANCHOR ASSEMBLY EA 7 200. 00 1, 400. 00
71 705222 450 MM CONCRETE FLARED END SECTI ON EA 3 500. 00 1, 500. 00
72 719300 MANHOLE EA 13 3, 000. 00 39, 000. 00
73 731502 M NOR CONCRETE (M SCELLANEOUS VB 3,410 315. 00 1, 074, 150. 00

CONSTRUCTI ON)
74 (F) 750001 M SCELLANEOUS | RON AND STEEL KG 7,582 3.00 22, 746. 00
75 820107 DEL| NEATOR ( CLASS 1) EA 96 32.00 3, 072. 00
76 820118 GUARD RAI LI NG DELI NEATOR EA 51 10. 00 510. 00
77 820151 OBJECT MARKER (TYPE L-1) EA 8 45. 00 360. 00
78 (S) 832002 METAL BEAM GUARD RAI LI NG ( STEEL POST) M 960 74. 00 71, 040. 00
79 033142 BOLLARD EA 21 344. 00 7,224.00
80 (S) 839553 END SECTI ON EA 12 75. 00 900. 00
81 (S) 839559 TERM NAL SYSTEM ( TYPE ET) EA 1 2, 700. 00 2, 700. 00
82 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 6 1, 900. 00 11, 400. 00
83 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 7 750. 00 5, 250. 00
84 (S) 839591 CRASH CUSHI ON, SAND FI LLED EA 6 4,300. 00 25, 800. 00
85 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 1, 340 32. 00 42, 880. 00
86 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 48, 000 .76 36, 480. 00
( SPRAYABLE)

87 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 3, 100 1. 60 4,960. 00
88 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 3, 870 3.20 12, 384. 00
89 (S) 860930 TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 5, 000. 00* 5, 000. 00
90 (S) 861491 MODI FY SI GNAL ( LOCATI ON 1) LS LUMP SUM 15, 000. 00* 15, 000. 00
91 (S) 033143 MODI FY S| GNAL ( LOCATI ON 7) LS LUMP SUM 25, 000. 00* 25, 000. 00
92 (S) 861492 MODI FY S| GNAL ( LOCATI ON 2) LS LUMP SUM 12, 000. 00* 12, 000. 00
93 (S) 033144 MODI FY S| GNAL ( LOCATI ON 8) LS LUMP SUM 25, 000. 00* 25, 000. 00
94 (S) 861493 MODI FY S| GNAL ( LOCATI ON 3) LS LUMP SUM 25, 000. 00* 25, 000. 00
95 (S) 033145 MODI FY S| GNAL ( LOCATI ON 9) LS LUMP SUM 40, 000. 00* 40, 000. 00
96 (S) 861494 MODI FY S| GNAL ( LOCATI ON 4) LS LUMP SUM 35, 000. 00* 35, 000. 00
97 (S) 861495 MODI FY S| GNAL ( LOCATI ON 5) LS LUMP SUM 20, 000. 00* 20, 000. 00
98 (S) 861496 MODI FY S| GNAL ( LOCATI ON 6) LS LUMP SUM 15, 000. 00* 15, 000. 00
99 (S) 861497 MODI FY S| GNAL AND LI GHTI NG ( LOCATI ON 1) LS LUMP SUM 120, 000. 00* 120, 000. 00
100 (S) 861498 MODI FY S| GNAL AND LI GHTI NG ( LOCATI ON 2) LS LUMP SUM 120, 000. 00* 120, 000. 00
101 (S) 861499 MODI FY S| GNAL AND LI GHTI NG ( LOCATI ON 3) LS LUMP SUM 80, 000. 00* 80, 000. 00
102 (S) 861500 MODI FY S| GNAL AND LI GHTI NG ( LOCATI ON 4) LS LUMP SUM 115, 000. 00* 115, 000. 00
103 (S) 861503 MODI FY LI GHTI NG LS LUMP SUM 125, 000. 00* 125, 000. 00
104 (S) 861505 MODI FY SI GNAL AND LI GHTI NG ( LOCATI ON 5) LS LUMP SUM 120, 000. 00* 120, 000. 00



05- 491504 Bl D245

05- MON- 68- R CONTRACT PROPOSAL OF LOwW BI DDER PAGE 8
08/ 10/ 04 08/ 11/ 04
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
105 999990 MOBI LI ZATI ON LS LUMP SUM 495, 057. 00* 495, 057. 00

TOTAL 9, 158, 158. 00



05- 491504 Bl D245

05- MON- 68- R SUMMARY OF REMAI NI NG BI DDERS PAGE 9
08/ 10/ 04 08/ 11/ 04
| TEM SECOND
Bl D AMOUNT

1 10, 000. 00* 10000. 00

2 1, 200. 00 324000. 00

3 15. 00 9000. 00

4 5, 000. 00~ 5000. 00

5 35, 000. 00* 35000. 00

6 1, 600. 00 8000. 00

7 8, 500. 00 17000. 00

8 55, 000. 00* 55000. 00

9 200, 000. 00* 200000. 00
10 150. 00 48000. 00
11 24. 00 3840. 00
12 2.50 8300. 00
13 26. 00 59800. 00
14 5.00 4650. 00
15 34, 000. 00* 34000. 00
16 2,200. 00 2200. 00
17 20. 00 3600. 00
18 4.00 5200. 00
19 50. 00 8000. 00
20 2.50 4500. 00
21 22.00 2002. 00
22 8. 00 16960. 00
23 100. 00 46000. 00
24 600. 00 33000. 00
25 100. 00 1100. 00
26 100. 00 5000. 00
27 450. 00 1350. 00
28 450. 00 1800. 00
29 275. 00 3575. 00
30 1, 500. 00 7500. 00
31 320. 00 22400. 00
32 450. 00 3150. 00
33 3.75 366750. 00
34 64. 00 218880. 00
35 150, 000. 00* 150000. 00
36 500. 00 19000. 00
37 35. 00 205800. 00
38 5, 000. 00* 5000. 00
39 75. 00 1575. 00




05- 491504 Bl D245

05- MON- 68- R SUMMARY OF REMAI NI NG BI DDERS PAGE 10
08/ 10/ 04 08/ 11/ 04
| TEM SECOND
Bl D AMOUNT

40 100. 00 11000. 00
41 100. 00 11000. 00
42 2,700. 00 1350. 00
43 .77 924. 00
44 550. 00 2640. 00
45 1.00 2.00
46 94. 00 4512. 00
47 3.30 594. 00
48 5, 000. 00* 5000. 00
49 15. 00 3300. 00
50 25. 00 5500. 00
51 34. 00 472600. 00
52 51. 00 3253800. 00
53 100. 00 9400. 00
54 1.50 121950. 00
55 500. 00 4500. 00
56 2.65 4717.00
57 2.65 265. 00
58 2.65 6625. 00
59 2.65 2067. 00
60 100. 00 18000. 00
61 2, 000. 00 156000. 00
62 100. 00 5000. 00
63 175. 00 5250. 00
64 125. 00 1000. 00
65 550. 00 3850. 00
66 320. 00 284800. 00
67 440. 00 92400. 00
68 130. 00 5200. 00
69 500. 00 3500. 00
70 900. 00 6300. 00
71 800. 00 2400. 00
72 2,500. 00 32500. 00
73 428. 00 1459480. 00
74 3.00 22746. 00
75 40. 00 3840. 00
76 15. 00 765. 00
77 40. 00 320. 00
78 80. 00 76800. 00




| TEM

79
80
81
82
83
84
85
86
87
88
89
90
91
92
93
94
95
96
97
98
99
100
101
102
103
104
105

TOT

05- 491504

05- MON- 68- R

08/ 10/ 04

.50
10, 000.
15, 000.
30, 000.
20, 000.
30, 000.
30, 000.
40, 000.
40, 000.
40, 000.
15, 000.

160, 000.

135, 000.

110, 000.

130, 000.

135, 000.

155, 000.

750, 000.

00*
00*
00*
00*
00*
00*
00*
00*
00*
00*
00*
00*
00*
00*
00*
00*
00*

160000.
135000.
110000.
130000.
135000.
155000.
750000.

10, 069, 386. 00

SUMMARY

OF

REMA/

N |

N G

B I

DDERS

Bl D245
PAGE 11
08/ 11/ 04



